



July 8, 2021

Contract 2021-08
CURED IN PLACE PIPE REPAIR OF VARIOUS STORM SEWER
PHASE 2

Addendum No. 01

For Information Only: The following link has been provided to help aid in the locations of conduits in the field.

https://bceol1921-my.sharepoint.com/:u:/g/personal/zieglere_bceo_org/ERL4QO9llKtLsa28pLxt-xsBpwwMoe4UyfJOpYE4LpeqCg?e=fHI2NO

BID DATE CHANGE:

All SEALED BIDS must be received by the Butler County Engineer not later than 10:30 a.m. local time on **Tuesday, July 20, 2021**. All timely received SEALED BIDS will be publicly opened at approximately 10:45 a.m. on that date in the Large Multimedia Conference Room at the Butler County Engineer's Office, 1921 Fairgrove Avenue, Hamilton, Ohio 45011-1965. All bids will be available for public inspection within a reasonable time after being opened by the Butler County Engineer.

BID OPENING - CIPP, Phase 2
Tue, Jul 20, 2021 10:30 AM - 11:00 AM (EDT)

Please join my meeting from your computer, tablet or smartphone.

<https://global.gotomeeting.com/join/563357005>

You can also dial in using your phone.
(For supported devices, tap a one-touch number below to join instantly.)

United States: +1 (872) 240-3412
- One-touch: <tel:+18722403412,,563357005#>

Access Code: 563-357-005

Delete Note:

Special: *Contract Timeline*

Description: This project will have a completion date of **November 19, 2021** with liquidated damages set in specification 108.07.

Construction start date: **August 16, 2021**

Contract completion: **November 19, 2021**

Add Note:

Special: *Contract Timeline*

Description: This project will have a completion date of **November 19, 2021** with liquidated damages set in specification 108.07.

Construction start date: **August 23, 2021**

Contract completion: **November 19, 2021**

Change: Item BC611E97412, CONDUIT, MISC: CLEAN AND VIDEO 12" CONDUIT, change quantity to 2638 LF.

Change: Item BC834E04601, 12" CONDUIT RENEWAL USING C.I.P.P. LINER, AS PER PLAN, change quantity to 2638 LF.

UPDATED ENGINEER'S ESTIMATE: \$1,905,893.85

Revised "Schedule of Prices" Attached

Please e-mail or call our office when you have received this Addendum.

taylorm@bceo.org

Melissa Taylor; 513-785-4115

ADDENDUM #1						
CURED IN PLACE PIPE REPAIR OF VARIOUS STORM SEWER - PHASE 2						
Contract 2021-08 - Schedule of Prices						
Report Date: 7/7/2021						
Line	Number	Description	Unit	Contract Quantity	bidUnitPrice	Total:
Misc						
31	802E00001	PREMIUM ON INDUSTRIAL INSURANCE	LS	1		
32	802E00002	PREMIUM ON BID BOND	LS	1		
33	802E00003	CONTINGENCIES The Contractor shall enter \$1.00 in the unit price column and \$99,173.00 in the total column. If the Contractor neglects to enter the correct figure(s), the Contractor's bid will be corrected and the process for "Mistake in Bid" shall follow. This item will be used in the event that there are change orders in the Contract. No work will be paid or recognized under this item unless agreed upon in writing by an authorized representative of the Butler County Engineer's Office.	EA	99,173		
					TOTAL: MISC	
Phase 2						
25	202E32000	CURB REMOVED Contingency Item, to be used at the direction of the engineer	FT	40		
30	614E11000	MAINTAINING TRAFFIC	LS	1		
29	624E10000	MOBILIZATION	LS	1		
27	653E10000	TOPSOIL FURNISHED AND PLACED Contingency Item, to be used at the direction of the engineer	CY	20		
28	659E10001	SEEDING AND MULCHING, AS PER PLAN Contingency Item, to be used at the direction of the engineer	SY	60		
26	BC609E98000	CURB, MISC: BUTLER COUNTY CURB TYPE C-1 Contingency Item, to be used at the direction of the engineer	FT	40		
10	BC611E97412	CONDUIT, MISC: CLEAN AND VIDEO 12" CONDUIT	FT	2,638		
11	BC611E97415	CONDUIT, MISC: CLEAN AND VIDEO 15" CONDUIT	FT	2,192		
12	BC611E97418	CONDUIT, MISC: CLEAN AND VIDEO 18" CONDUIT	FT	3,066		
13	BC611E97421	CONDUIT, MISC: CLEAN AND VIDEO 21" CONDUIT	FT	869		
14	BC611E97424	CONDUIT, MISC: CLEAN AND VIDEO 24" CONDUIT	FT	2,191		
15	BC611E97430	CONDUIT, MISC: CLEAN AND VIDEO 30" CONDUIT	FT	330		
16	BC611E97436	CONDUIT, MISC: CLEAN AND VIDEO 36" CONDUIT	FT	1,053		
17	BC611E97442	CONDUIT, MISC: CLEAN AND VIDEO 42" CONDUIT	FT	34		
18	BC611E97443	CONDUIT, MISC: CLEAN AND VIDEO 48" CONDUIT	FT	320		
35	BC611E97444	CONDUIT, MISC: CLEAN AND VIDEO 57" X 38" CONDUIT	LF	140		
22	BC811E98635A	CATCH BASIN NO 3 RECONSTRUCTED TO GRADE, AS PER PLAN Contingency item to be used at the direction of the engineer, remove and replace portions of catch basin as needed for installation of C.I.P.P.	EA	5		
23	BC811E98635B	CATCH BASIN NO 3A RECONSTRUCTED TO GRADE, AS PER PLAN Contingency item to be used at the direction of the engineer, remove and replace portions of catch basin as needed for installation of C.I.P.P.	EA	1		
19	BC811E98635F	CATCH BASIN NO 2-3 RECONSTRUCTED TO GRADE, AS PER PLAN Contingency item to be used at the direction of the engineer, remove and replace portions of catch basin as needed for installation of C.I.P.P.	EA	2		

CURED IN PLACE PIPE REPAIR OF VARIOUS STORM SEWER - PHASE 2						
Contract 2021-08 - Schedule of Prices						
Report Date: 7/7/2021						
Line	Number	Description	Unit	Contract Quantity	bidUnitPrice	Total:
20	BC811E98635F	CATCH BASIN 2-4 RECONSTRUCTED TO GRADE, AS PER PLAN Contingency item to be used at the direction of the engineer, remove and replace portions of catch basin as needed for installation of C.I.P.P.	EA	1		
21	BC811E98635G	CATCH BASIN NO. 2-5 RECONSTRUCTED TO GRADE, AS PER PLAN Contingency item to be used at the direction of the engineer, remove and replace portions of catch basin as needed for installation of C.I.P.P.	EA	2		
24	BC811E99661B	MANHOLE NO 3 RECONSTRUCTED TO GRADE, AS PER PLAN Contingency item to be used at the direction of the engineer, remove and replace portions of manhole as needed for installation of C.I.P.P.	EA	2		
1	BC834E04601	12" CONDUIT RENEWAL USING C.I.P.P. LINER, AS PER PLAN	FT	2,638		
2	BC834E06101	15" CONDUIT RENEWAL USING C.I.P.P. LINER, AS PER PLAN	FT	2,192		
3	BC834E07601	18" CONDUIT RENEWAL USING C.I.P.P. LINER, AS PER PLAN	FT	3,066		
4	BC834E09101	21" CONDUIT RENEWAL USING C.I.P.P. LINER, AS PER PLAN	FT	869		
5	BC834E10601	24" CONDUIT RENEWAL USING C.I.P.P. LINER, AS PER PLAN	FT	2,191		
6	BC834E13601	30" CONDUIT RENEWAL USING C.I.P.P. LINER, AS PER PLAN	FT	330		
7	BC834E16601	36" CONDUIT RENEWAL USING C.I.P.P. LINER, AS PER PLAN	FT	1,053		
8	BC834E19601	42" CONDUIT RENEWAL USING C.I.P.P. LINER, AS PER PLAN	FT	34		
9	BC834E21100	48" CONDUIT RENEWAL USING C.I.P.P. LINER, AS PER PLAN	FT	320		
34	BC834E57700	57" x 38" CONDUIT RENEWAL USING C.I.P.P. LINER, AS PER PLAN	FT	140		
						TOTAL: PHASE 2
						TOTAL BID: